



City of
**Campbell
 River**

TENDER 19-16

WATERMAIN RENEWAL - PAINTER, BARCLAY, GARFIELD

ADDENDUM NO. 1

May 28th, 2019

This addendum forms part of the Tender Documents and shall be read, interpreted, and coordinated with all other parts. The costs of all elements contained herein shall be included in the submission. The following revisions, changes, corrections, additions, and or deletions supersede the information contained in the original Documents to the extent referenced and shall become part thereof.

Addendum Item 1 – Updated Tender Document

The Schedule of Quantities and Prices have been revised, replace Appendix 1 Item# 24, 25, 26, 27, 28, 31 & 44 Original Quantity with **Revised Quantity in yellow** as attached:

Item #	MMCD Ref. 33 01 11	Description	Original Quantity	Revised Quantity
24	1.8.2	Pipe-150mmm dia. C900 DR18 PVC at all depths, import backfill (Garfield Road)	362	369
25	1.8.2	Pipe-150mmm dia. C900 DR18 PVC at all depths, import backfill (Painter Road)	264	275
26	1.8.2	Pipe-150mmm dia. C900 DR18 PVC at all depths, import backfill (Barclay Road)	307	339
27	1.8.2	Pipe-250mmm dia. C900 DR18 PVC at all depths, import backfill (Hwy 19)	6	8
28	1.8.3	Gate Valve- 150mm FxH	13	14
31	1.8.3	Tee- 150Hx150Fx150F	5	6
44	1.8.15	Wrap watermain joints	18	70

End of Addendum

Acknowledgement of this Addendum in your Tender submission is required.

Daniel Xu, CPPB, CSCP
 Senior Buyer